STATE OF CALI FORNI A

B I

Bl D OPENI NG DATE 11/ 14/ 02

CONTRACT NUMBER 11-2348U4

LOCATI ON 11- SD- 15- ML8. 5/ M20. 5
DB GOALS

PROPGOSALS | SSUED 17

NUMBER OF Bl DDERS 6

PROGRAM ELEMENTS CHC

Bl D RANK

ENG NEERS EST

R P
Bl D TOTAL

13, 600, 415. 00

13, 864, 999. 70

13,873, 931. 00

14, 561, 507. 00

15, 361, 737. 10

HB4N

, HB4C

17,163, 000. 00 AMOUNT UNDER

Bl DDER | D

D

SUMMARY

IN SAN DI EGO COUNTY | N SAN DI EGO AT

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL

19, 000, 000

VARI QUS LOCATI ONS

CONSTRUCT | NTERCHANGE | MPROVEMENTS

15. 0%

3,562, 585. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PACE 1

11/ 18/ 02
CONTRACT CODE "A '
185 CONTRACT | TEMS

FEDERAL AlID ACNH 015-4(187) 18N

015- 4( 187) 18N

ACST- P056- (001) N

TOTAL NUMBER OF WORKI NG DAYS

600

PERCENT UNDER EST 20. 76

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

F C 1 CONSTRUCTORS | NC

2585 BUSI NESS PARK DRI VE
VI STA CA 92083-8831

COFFMAN SPECI ALTIES | NC

4375 JUTLAND DR STE 260
SAN DI EGO CA 92117

ERRECAS HANSON SJH

P O BOX 640
LAKESI DE CA 92040

YEAGER SKANSKA | NC

P O BOX 87
RI VERSI DE CA 92502- 0087

HAZARD CONSTRUCTI ON COVPANY

P O BOX 229000
SAN DI EGO CA 92192-9000

FAX

FAX

FAX

FAX

FAX

760 727-9767
00772589
760 727-9803

858 272-9080
00632358
858 272-3655

619 390- 6400
00687888
619 443-3002

909 684-5360
00140069
909 788-2449

858 587-3600
00750542
858 463-6034



11-2348U4
11-SD-15-ML
11/ 14/ 02

16, 926, 315. 00

4

DI ABLO CONTRACTORS | NC

7 CROW CANYON COURT
SAN RAMON CA 94583

Bl D245
PAGE 2
11/18/02

925 552-8250
00732283
FAX 925 552-8254



11-2348U4
11-SD-15-ML
11/ 14/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 3
11/18/02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ANDERSON DRI LLI NG
LAKEWOCD CA

ATLAS FENCE
SAN DI EGO CA

CTM
RANCHO CORDOVA CA

DALEY AND CALI FORNI A COMVERCI AL ASPHALT A JO NT VENTURE

SAN DI EGO CA

FONTANA STEEL
SAN MARCOS CA

LUNDEEN COATI NGS
FONTANA CA

LUNDEEN CQOATI NGS
FONTANA CA

MODERN ALLOYS
STANTON CA

PACI FI C RESTORATI ON GROUP
CORONA CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

PENHALL
SAN DI EGO CA

CONTI NUED ON NEXT PAGE

CAST I N DRI LLED HOLE AND RELATED ( PARTI AL)

FENCI NG AND RELATED ( PARTI AL)

CONCRETE BARRI ER AND RELATED ( PARTI AL)

ASPHALT PAVI NG COLD PLANE ASPHALT AND RELATED ( PARTI AL)

REI NFORCI NG STEEL AND RELATED ( PARTI AL)

ANTI GRI FFI COATI NG AND RELATED ( PARTI AL)

PORTLAND CEMENT CONCRETE STAI NI NG AND RELATED ( PARTI AL)

METAL BEAM GUARD RAI L, OVERHEAD S| GNS AND RELATED ( PARTI AL)

LANDSCAPI NG, ERCSI ON CONTRCL AND RELATED ( PARTI AL)

PAVEMENT MARKI NG, STRI PI NG AND RELATED ( PARTI AL)

SAW AND SEAL JO NTS AND RELATED ( PARTI AL)



11-2348U4 Bl D245

11-SD-15-ML PAGE 4

11/ 14/ 02 11/18/02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 SCHNABAL TI E BACK ANCHORS, SHOTCRETE AND RELATED ( PARTI AL)
ENCI NO CA
SELECT ELECTRI CAL ELECTRI CAL AND RELATED ( PARTI AL)
SPRI NG VALLEY CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA AND ROADSI DE SI GNS AND RELATED ( PARTI AL)

PONAY CA



11-2348U4 Bl D245

11-SD-15-ML PAGE 5

11/ 14/ 02 11/18/02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ATLAS FENCE FENCE AND METAL BEAM GUARD RAI L
SAN DI EGO CA
AVAR CORPORATI ON TI E BACK ANCHOR
CAVPBELL CA
C G O CONSTRUCTI ON CLEAR AND GRUB
RANCHO CUCAMONGA CA
COOPER ENG NEERI NG BARRI ER ( PARTI AL)
TUSTIN CA
DL S STORM DRAI N ( PORTI ON)
MJURRI ETTA CA
DALEY CONSTRI CTI ON ASPHALT PAVI NG
SAN DI EGO CA
G L M CONTRACTCRS REBAR
REDLANDS CA
LUNDEEN COATI NGS PREPARE AND STAIN
SAN DI EGO CA
PACI FI C RESTORATI ON GROUP ERCSI ON CONTROL
CORONA CA
PAYCO SPECI ALTI ES STRI PI NG

CHULA VI STA CA

PENHALL COVPANY COLD PLANE
SAN DI EGO CA
CONTI NUED ON NEXT PAGE



11-2348U4
11-SD-15-ML
11/ 14/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 6

11/18/02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

R K ALLEN LANDSCAPE
Pl SMO BEACH CA

SELECT ELECTRI C
CHULA VI STA CA

SI ERRA NEVADA STEEL
SAN FERNANDO CA

STATEW DE SAFETY AND SI GNS
ESCONDI DO CA

Bl DDER | D NAME AND ADDRESS

LANDSCAPE

ELECTRI CAL

STRUCTURAL SI GNS

CONSTRUCTI ON AREA AND ROADSI DE Sl GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ANDERSON DRI LLI NG
LAKESI DE CA

ATLAS FENCE
SAN DI EGO CA

BEADOR CONSTRUCTI ON
NEWPORT BEACH CA

CONDON JOHNSON AND ASSOCI ATES
SAN DI EGO CA

CUSTOM ROCK | NTERNATI ONAL
ST PAUL WN

FONTANA STOEL CORPORATI ON
SAN MARCOS CA

CONTI NUED ON NEXT PAGE

CAST IN DRI LLED HOLE

CRASH CUSHI ON, METAL BEAM GUARD RAI L AND ROADSI DE SI GNS

CONCRETE BARRI ER

SHOTCRETE

STAI N CONCRETE

REBAR



11-2348U4
11-SD-15-ML
11/ 14/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 7

11/18/02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

I NLI NE FENCE
RAMONA CA

M AND K CONSTRUCTI ON
CAVPO CA

MODERN ALLOYS
STANTON CA

PAVEMENT RECYCLI NG SYSTEM
Rl VERSI DE CA

REALESCAPE
SPRI NG VALLEY CA

RETAI NI NG WALLS I NC
VI STA CA

SAPPER CONSTRUCTI ON
SPRI NG VALLEY CA

SELECT ELECTRIC
SPRI NG VALLEY CA

Bl DDER | D NAME AND ADDRESS

FENCI NG

CLASS 1 AND M NOR CONCRETE

I NSTALL SI GN STRUCTURES

COLD PLANE ASPHALT CONCRETE

LANDSCAPE AND | RRI CATI ON

STRUCTURE BACKFI LL AND CRI BWALLS ( PORTI ON)

VWH TE PAVI NG

ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ATLAS FENCE
SAN DI EGO CA

B C B STEEL
Rl VERSI DE CA

CONTI NUED ON NEXT PAGE

FENCE

REBAR



11-2348U4
11-SD-15-ML
11/ 14/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 8

11/18/02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

BEADOR CONSTRUCTI ON
CORONA DEL MAR CA

CGO
RANCHO CUCAMONGA CA

H GH LI GHT ELECTRIC
Rl VERSI DE CA

HYDRO SPROUT
ESCONDI DO CA

LUNDEEN CQOATI NGS
FONTANA CA

MODERN ALLOYS
STANTON CA

PAVEMENT RECYCLI NG
Rl VERSI DE CA

PENHAL L
SAN DI EGO CA

R K ALLEN LANDSCAPE
Pl SMO BEACH CA

SCHNABEL
ENCI NO CA

STATEW DE SAFETY AND S| GN
Pl SMO BEACH CA

CONTI NUED ON NEXT PAGE

MVEDI AN RAI L

CLEARI NG

ELECTRI CAL

ERCSI ON CONTRCL

PAI NTI NG

METAL BEAM AND GUARD RAI'L, SIGN STRUCTURES AND FOUNDATI ON

COLD PLANE

DEMOLI TI ON, SAW AND SEAL

LANDSCAPI NG

TI EBACK WALL ( PORTI ON)

SI GNS



11-2348U4
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11/ 14/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 9

11/18/02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

SUDHAKAR COVPANY
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ANDERSON DRI LLI NG
LAKESI DE CA

ATLAS FENCE COVPANY
SAN DI EGO CA

B C B STEEL COVPANY
Rl VERSI DE CA

BEADOR CONSTRUCTI ON
CORONA DEL MAR CA

COFFMAN SPECI ALTI ES
SAN DI EGO CA

CONDON J OHNSON
SAN DI EGO CA

CUSTOM ROCK
CARLSBAD CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI DE CA

CONTI NUED ON NEXT PAGE

CAST I N DRILLED HCOLE PI LE AND SI GN FOUNDATI ON

FENCE, GUARD RAIL AND RCAD SI G\S

REBAR

CONCRETE BARRI ER RAI L

CONCRETE PAVI NG

TI E BACK WALLS

STAI NED CONCRETE

LANDSCAPE AND | RRI GATI ON

COLD PLANE ASPHALT CONCRETE



11-2348U4
11-SD-15-ML
11/ 14/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 10

11/18/02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

PAYCO SPECI ALTI ES
CHULA VI STA CA

RETAI NI NG WALLS COVPANY NORTH
VI STA CA

SELECT ELETRIC
SPRI NG VALLEY CA

SI ERRA NEVADA STEEL
SAN FERNANDO CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

CONCRETE CRI B WALLS

SI GNAL AND LI GHTI NG

STEEL SI GN STRUCTURES

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

B C D STEEL COVPANY
Rl VERSI DE CA

CTM
RANCHO CORDOVA CA

DRI LL TECH
CORONA CA

H GH LI GHT ELECTRI C
Rl VERSI DE CA

HYDRO SPROUT
ESCONDI DO CA

R K ALLEN LANDESCAPI NG
Pl SMO BEACH CA

CONTI NUED ON NEXT PAGE

REBAR

BARRI ER

TI EBACKS

ELECTRI CAL

ERCSI ON CONTROL

LANDSCAPI NG
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11-SD-15-ML
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Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 11
11/18/02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 STANDARD ENG NEERI NG
FULLERTON CA

STERNADHL ENTERPRI SES
SUN VALLEY CA

PAVI NG

STRI PI NG



11-2348U4 Bl D245

11-SD-15-ML CONTRACT PROPOSAL OF LOwW BI DDER PAGE 12
11/ 14/ 02 11/18/02
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 22,500. 00* 22,500. 00

2 070018 TI ME- RELATED OVERHEAD VDAY 350 2,200. 00 770, 000. 00

3 071325 TEMPORARY FENCE ( TYPE ESA) M 860 10. 00 8, 600. 00

4 029797 TEMPORARY 100 MM PVC SERVI CE LI NE M 120 26. 00 3,120. 00

5 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 000. 00* 2, 000. 00

PREVENTI ON PLAN

6 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 60, 000. 00* 60, 000. 00

7 (S) 029798 TEMPORARY ERCSI ON CONTROL ( TYPE 1) M 67,900 .30 20, 370. 00

8 (S) 029799 TEMPORARY EROSI ON CONTROL ( TYPE 2) MR 17, 200 .80 13, 760. 00

9 074028 TEMPORARY FI BER ROLL M 9, 200 12. 00 110, 400. 00
10 029800 TEMPORARY GRAVEL BAG EA 1, 000 17. 00 17, 000. 00
11 029801 TEMPORARY CONCRETE WASHOUT EA 5 2, 600. 00 13, 000. 00
12 029802 TEMPORARY CONSTRUCTI ON ENTRANCE ( PLATES) EA 13 6, 000. 00 78, 000. 00
13 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWVP SUM 14, 500. 00* 14, 500. 00
14 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 140, 000. 00* 140, 000. 00
15 (S) 120149 TEMPORARY PAVEMENT NMARKI NG ( PAI NT) M 27 30. 00 810. 00
16 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 18, 600 .48 8,928. 00
17 (S) 120300 TEMPORARY PAVEMENT MARKER EA 2,760 4.00 11, 040. 00
18 (S) 029803 TEMPORARY ELECTRI CAL SYSTEM LS LUMP SUM 10, 000. 00* 10, 000. 00
19 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 8 20, 000. 00 160, 000. 00
20 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 19, 300 13. 00 250, 900. 00
21 (S) 029804 TRAFFI C PLASTI C DRUM EA 274 25. 00 6, 850. 00
22 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 140 200. 00 28, 000. 00
23 (S) 029805 TEMPORARY CRASH CUSHI ON ( TYPE ADI EM EA 1 21, 000. 00 21, 000. 00
24 150608 REMOVE CHAI'N LI NK FENCE M 530 12. 00 6, 360. 00
25 029806 REMOVE THRI E BEAM BARRI ER M 2,190 25.00 54, 750. 00
26 150710 REMOVE TRAFFI C STRI PE M 17, 100 1.70 29, 070. 00
27 029807 REMOVE TRAFFI C STRI PE ( YELLOW M 1, 260 7.00 8, 820. 00
28 150717 REMOVE TRAFFI C STRI PE AND PAVEMENT MR 1, 650 12. 00 19, 800. 00

MARKI NG

29 (F) 150722 REMOVE PAVEMENT MARKER EA 12, 845 . 80 10, 276. 00
30 150742 REMOVE ROADSI DE SI GN EA 40 110. 00 4, 400. 00
31 150760 REMOVE SI GN STRUCTURE EA 2 4,000. 00 8, 000. 00
32 150763 REMOVE SI GN PANEL EA 11 100. 00 1, 100. 00
33 150771 REMOVE ASPHALT CONCRETE DI KE M 2,450 5.00 12, 250. 00
34 150805 REMOVE CULVERT M 220 33. 00 7, 260. 00
35 150820 REMOVE | NLET EA 7 450. 00 3, 150. 00
36 150821 REMOVE HEADWALL EA 1 330. 00 330. 00



11-2348U4 Bl D245

11- SD- 15- ML CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
11/ 14/ 02 11/ 18/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 150823 REMOVE DOWRNDRAI N M 15 25. 00 375. 00
38 150860 REMOVE BASE AND SURFACI NG MB 460 13. 00 5, 980. 00
39 (S) 151540 RECONSTRUCT CHAI N LI NK FENCE M 21 35. 00 735. 00
40 (S) 151554 RECONSTRUCT CHAI N LI NK GATE EA 1 600. 00 600. 00
41 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 1, 400 75. 00 105, 000. 00
42 (S) 151581 RECONSTRUCT SI GN STRUCTURE EA 2 5, 000. 00 10, 000. 00
43 152320 RESET ROADSI DE SI GN EA 31 150. 00 4, 650. 00
44 (S) 029808 RELOCATE | RRI GATI ON CONTROLLER ENCLOSURE EA 1 1, 000. 00 1, 000. 00
CABI NET
45 152394 RELOCATE SI GN STRUCTURE EA 2 10, 000. 00 20, 000. 00
46 152604 MODI FY | NLET EA 1 2,500. 00 2,500. 00
47 (S) 153155 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 25, 800 3. 90 100, 620. 00
(75 MM MNAXI MUM)
48 (S) 029809 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 23, 700 5. 40 127, 980. 00
(90 MM NAXI MUM)
49 153218 REMOVE CONCRETE S| DEVWALK VB 2 480. 00 960. 00
50 153220 REMOVE CONCRETE ( CHANNEL) VB 27 80. 00 2, 160. 00
51 153221 REMOVE CONCRETE BARRI ER M 630 24. 00 15, 120. 00
52 155006 CAP RI SER EA 7 700. 00 4,900. 00
53 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 8, 000. 00* 8, 000. 00
54 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 45, 000. 00* 45, 000. 00
55 160120 REMOVE TREE EA 220 150. 00 33, 000. 00
56 170101 DEVELOP WATER SUPPLY LS LUVMP SUM 45, 000. 00* 45, 000. 00
57 190101 ROADWAY EXCAVATI ON VB 82, 400 9. 90 815, 760. 00
58 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 4, 500. 00* 4,500. 00
59 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 26 150. 00 3, 900. 00
60 192036 STRUCTURE EXCAVATI ON (CRI B WALL) VB 4, 400 44.00 193, 600. 00
61 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 2,527 18. 00 45, 486. 00
62 193012 STRUCTURE BACKFI LL (CRI B WALL) VB 5, 800 54. 00 313, 200. 00
63 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 3, 233 45. 00 145, 485. 00
64 (F) 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 424 50. 00 21, 200. 00
VALL)
65 (F) 193119 LEAN CONCRETE BACKFI LL VB 26 250. 00 6, 500. 00
66 194001 DI TCH EXCAVATI ON VB 240 30. 00 7, 200. 00
67 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 140, 000. 00* 140, 000. 00
68 (S) 203014 FI BER ( EROSI ON CONTROL) KG 8, 890 1.00 8, 890. 00
69 (S) 203024 COVPCST ( EROSI ON CONTROL) KG 9, 490 1. 00 9, 490. 00

70 (S) 203026 MOVE- | N MOVE- QUT ( EROSI ON CONTROL) EA 10 250. 00 2,500. 00



11-2348U4 Bl D245

11- SD- 15- ML CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
11/ 14/ 02 11/ 18/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
71 (S) 029810 PURE LI VE SEED ( EROSI ON CONTROL) TYPE 1 KG 94 45. 00 4,230.00
72 (S) 029811 PURE LI VE SEED ( EROSI ON CONTROL) TYPE 2 KG 87 27. 00 2,349. 00
73 (S) 029812 PURE LI VE SEED ( EROSI ON CONTROL) TYPE 3 KG 0.5 540. 00 270. 00
74 (S) 203056 COWVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 150 1. 00 150. 00
75 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 890 2.00 1, 780. 00
76 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 56, 000. 00* 56, 000. 00
77 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 184, 000. 00* 184, 000. 00
78 (S) 208435 50 MM BACKFLOW PREVENTER ASSEMBLY EA 1 2, 000. 00 2, 000. 00
79 (S) 208731 200 MM CORRUGATED HI GH DENSI TY M 110 136. 00 14, 960. 00
POLYETHYLENE Pl PE CONDUI T
80 (S) 208910 EXTEND 250 MV CONDUI T M 100 307. 00 30, 700. 00
81 029813 MAI NTENANCE VEHI CLE PULLOUT ( MODI FI ED) EA 2 8, 500. 00 17, 000. 00
82 260201 CLASS 2 AGGREGATE BASE VB 30, 000 22. 00 660, 000. 00
83 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 11 500. 00 5, 500. 00
84 390155 ASPHALT CONCRETE ( TYPE A) TONN 28, 600 53. 00 1, 515, 800. 00
85 390171 ASPHALT CONCRETE BASE (TYPE A) TONN 8, 040 50. 00 402, 000. 00
86 394001 PLACE ASPHALT CONCRETE DI KE M 8, 300 6. 50 53, 950. 00
87 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 360 15. 00 5, 400. 00
AREA)
88 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 16 500. 00 8, 000. 00
89 401000 CONCRETE PAVENENT VB 5, 900 203. 00 1, 197, 700. 00
90 404092 SEAL PAVEMENT JOI NT M 4, 400 5. 00 22, 000. 00
91 404094 SEAL LONG TUDI NAL | SOLATI ON JOI NT M 3, 200 8. 00 25, 600. 00
92 ('S) 500050 TI EBACK ANCHOR EA 81 1, 800. 00 145, 800. 00
93 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 11 1, 200. 00 13, 200. 00
94 (F) 510408 CLASS 1 CONCRETE ( RETAI NI NG WALL) VB 1, 503 300. 00 450, 900. 00
95 (F) 510410 CLASS 1 CONCRETE ( STRUCTURE) VB 39 730. 00 28, 470. 00
96 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 41 1, 400. 00 57, 400. 00
97 029814 ARCHI TECTURAL SURFACE M2 2, 200 35. 00 77, 000. 00
( TEXTURED CONCRETE)
98 029815 ANTI - GRAFFI T PROTECTI VE COATI NG M2 2, 300 10. 00 23, 000. 00
99 513601 REI NFORCED CONCRETE CRI B WALL (TYPE A) MR 560 440. 00 246, 400. 00
100 513604 REI NFORCED CONCRETE CRI B WALL (TYPE D) M2 540 677. 00 365, 580. 00
101 (F) 518002 SOUND WALL ( MASONRY BLOCK) MR 279 300. 00 83, 700. 00
102 ( SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 73, 790 1.70 125, 443. 00
103 ( SF)520107 BAR RElI NFORCI NG STEEL (BOX CULVERT) KG 2,943 2. 00 5, 886. 00
104 (F) 530100 SHOTCRETE VB 88 500. 00 44, 000. 00
105 ( SF) 560208 FURNI SH SI GN STRUCTURE ( TUBULAR) KG 21, 863 5. 00 109, 315. 00



11-2348U4 Bl D245

11- SD- 15- ML CONTRACT PROPOSAL OF LOW BI DDER PAGE 15
11/ 14/ 02 11/ 18/ 02

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT

106 ( SF) 560209 I NSTALL SI GN STRUCTURE ( TUBULAR) KG 20, 694 1. 00 20, 694. 00

107 ( SF) 560213 FURNI SH SI GN STRUCTURE ( LI GHTVEI GHT) KG 5, 591 5.00 27, 955. 00

108 ( SF) 560214 I NSTALL SI GN STRUCTURE ( LI GHTVEI GHT) KG 5, 591 2.00 11, 182. 00

109 (S) 561008 760 MM CAST- | N- DRI LLED- HOLE M 4 900. 00 3, 600. 00
CONCRETE PI LE ('SI GN FOUNDATI ON)

110 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 35 1, 200. 00 42, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

111 (S) 561010 1070 MM CAST- | N- DRI LLED- HOLE M 35 1, 500. 00 52, 500. 00
CONCRETE PI LE ('SI GN FOUNDATI ON)

112 562002 METAL ( BARRI ER MOUNTED SI GN) KG 37 40. 00 1, 480. 00

113 566011 ROADSI DE SI GN - ONE POST EA 44 300. 00 13, 200. 00

114 566012 ROADSI DE SI GN - TWO POST EA 10 700. 00 7.000. 00

115 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 9 110. 00 990. 00
METHOD)

116 568007 I NSTALL SI GN OVERLAY MR 7 500. 00 3, 500. 00

117 029816 I NSTALL SI GN PANEL ON EXI STING SI GN M2 240 60. 00 14, 400. 00
STRUCTURE

118 568017 I NSTALL ROADSI DE SI GN PANEL ON EA 2 100. 00 200. 00
EXI STI NG POST

119 568023 I NSTALL ROADSI DE SI GN EA 4 1, 000. 00 4, 000. 00
(LAM NATED WOOD BOX POST)

120 597601 PREPARE AND STAI N CONCRETE v 2,300 25. 00 57, 500. 00

121 620909 450 MM ALTERNATI VE Pl PE CULVERT M 220 100. 00 22, 000. 00

122 620913 600 MV ALTERNATI VE PI PE CULVERT M 120 150. 00 18, 000. 00

123 620930 1050 MM ALTERNATI VE Pl PE CULVERT M 9 390. 00 3, 510. 00

124 650069 450 MM REI NFORCED CONCRETE PI PE M 28 160. 00 4, 480. 00

125 650075 600 MM REI NFORCED CONCRETE Pl PE M 140 250. 00 35, 000. 00

126 665833 450 MM Bl TUM NOUS COATED SLOTTED M 31 325. 00 10, 075. 00
CORRUGATED STEEL PIPE (2.01 MM THI CK)

127 030426 450 MM Bl TUM NOUS COATED CORRUGATED M 38 180. 00 6, 840. 00
STEEL Pl PE DOWNDRAI N

128 030031 100 MV PRESSURE REDUCI NG VALVE M 17 185. 00 3, 145. 00
ASSENMBLY

129 029817 100 MV PVC SERVI CE LI NE M 14 35. 00 490. 00

130 700857 900 MM Bl TUM NOUS COATED CORRUGATED M 0.8 1, 200. 00 960. 00
STEEL PIPE | NLET (2.01 MM THI CK)

131 703233 GRATED LI NE DRAI N M 43 285. 00 12, 255. 00

132 703361 450 MM Bl TUM NOUS COATED CORRUGATED M 6 500. 00 3, 000. 00

STEEL PIPE RI SER (2.01 MM THI CK)
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11- SD- 15- ML CONTRACT PROPOSAL OF LOW BIDDER PAGE 16
11/ 14/ 02 11/ 18/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
133 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 1 250. 00 250. 00
134 705340 1050 MV ALTERNATI VE FLARED END SECTI ON EA 1 850. 00 850. 00
135 707133 900 MM PRECAST CONCRETE Pl PE | NLET M 10 550. 00 5, 500. 00
136 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) MB 68 75. 00 5, 100. 00
137 721011 ROCK SLOPE PROTECTI ON VB 25 98. 00 2, 450. 00

(BACKI NG NO. 2, METHOD B)
138 721023 ROCK SLOPE PROTECTI ON (1/2T, METHOD B) VB 49 78. 00 3,822.00
139 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 11 104. 00 1, 144. 00
140 721420 CONCRETE (DI TCH LI NI NG) VB 95 300. 00 28, 500. 00
141 729010 ROCK SLOPE PROTECTI ON FABRI C MR 140 2.50 350. 00
142 731502 M NOR CONCRETE (M SCELLANEOUS VB 41 300. 00 12, 300. 00
CONSTRUCTI ON)

143 ('SF) 750001 M SCELLANEOUS | RON AND STEEL KG 3,325 3.00 9, 975. 00
144 (S) 802585 1.2 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 500. 00 500. 00
145 820107 DELI NEATOR ( CLASS 1) EA 450 35. 00 15, 750. 00
146 (S) 832001 METAL BEAM GUARD RAI LI NG M 70 75. 00 5, 250. 00
147 833080 CONCRETE BARRI ER ( TYPE K) M 4, 860 55. 00 267, 300. 00
148 ( SF) 833090 TUBULAR HANDRAI LI NG ( MODI FI ED) M 152 170. 00 25, 840. 00
149 (F) 833142 CONCRETE BARRI ER ( TYPE 26 MODI FI ED) M 137 90. 00 12, 330. 00
150 ( SF) 839521 CABLE RAI LI NG M 890 25. 00 22, 250. 00
151 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 3 2,500. 00 7,500. 00
152 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 12 2, 400. 00 28, 800. 00
153 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 16 650. 00 10, 400. 00
154 (S) 839569 TERM NAL ANCHOR ASSEMBLY ( TYPE CA) EA 2 800. 00 1, 600. 00
155 (S) 839601 CRASH CUSHI ON ( TYPE CAT) EA 1 6, 000. 00 6, 000. 00
156 (S) 839602 CRASH CUSHI ON ( TYPE CAT) BACKUP EA 1 400. 00 400. 00
157 (S) 839603 CRASH CUSHI ON ( ADI EM EA 5 16, 000. 00 80, 000. 00
158 (S) 839605 CRASH CUSHI ON ( REACT 9SCBS) EA 2 44, 000. 00 88, 000. 00
159 839701 CONCRETE BARRI ER ( TYPE 60) M 370 110. 00 40, 700. 00
160 029818 CONCRETE BARRI ER ( TYPE 60  MODI FI ED) M 180 100. 00 18, 000. 00
161 839703 CONCRETE BARRI ER ( TYPE 60C) M 270 180. 00 48, 600. 00
162 (F) 049128 CONCRETE BARRI ER ( TYPE 60A MODI FI ED) M 448 125. 00 56, 000. 00
163 839705 CONCRETE BARRI ER ( TYPE 60E) M 64 250. 00 16, 000. 00
164 839726 CONCRETE BARRI ER ( TYPE 736A) M 140 110. 00 15, 400. 00
165 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 510 25. 00 12, 750. 00
166 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 540 2. 00 7, 080. 00
167 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 700 2. 40 6, 480. 00

(BROKEN 3.66 M- 0.92 M
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11/ 14/ 02 11/ 18/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
168 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 80 1. 00 80. 00

(BROKEN 1.83 M- 0.30 M
169 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 150 1. 00 150. 00
(BROKEN 5.18 M- 2.14 M

170 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 51, 600 .40 20, 640. 00
171 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 12, 200 1.10 13, 420. 00
172 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 6, 100 3.00 18, 300. 00
173 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 50, 000. 00* 50, 000. 00
174 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 65, 000. 00* 65, 000. 00
175 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 400, 000. 00* 400, 000. 00
176 (S) 860930 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 7, 200. 00* 7, 200. 00
177 (S) 029819 COVMUNI CATI ON' SYSTEM LS LUMP SUM 265, 000. 00* 265, 000. 00
178 (S) 861101 RAVP METERI NG SYSTEM ( LOCATI ON 1) LS LUMP SUM 30, 000. 00* 30, 000. 00
179 (S) 861102 RAVP METERI NG SYSTEM ( LOCATI ON 2) LS LUMP SUM 40, 000. 00* 40, 000. 00
180 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
181 030135 ABANDON | RRI GAT| ON CROSSOVER EA 10 150. 00 1, 500. 00
182 030032 CHANNELI ZER EA 22 40. 00 880. 00
183 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
184 198050 EMBANKVENT VB 62, 000 1. 00 62, 000. 00
185 999990 MOBI LI ZATI ON LS LUMP SUM 1, 210, 000. 00* 1, 210, 000. 00

TOTAL 13, 600, 415. 00
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11-SD-15-ML SUMMARY OF REMAI NI NG BI DDERS PAGE 18
11/ 14/ 02 11/18/02
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 22,500. 00* 22500. 00 22,500. 00* 22500. 00 22,500. 00* 22500. 00 22,500. 00* 22500. 00

2 1, 000. 00 350000. 00 885. 00 309750. 00 3, 000. 00 1050000. 00 1, 800. 00 630000. 00

3 25. 00 21500. 00 21.00 18060. 00 22.00 18920. 00 22.00 18920. 00

4 65. 00 7800. 00 100. 00 12000. 00 35. 00 4200. 00 26. 00 3120. 00

5 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00 5, 500. 00* 5500. 00 7, 000. 00* 7000. 00

6 50, 000. 00* 50000. 00 74, 000. 00* 74000. 00 220, 000. 00* 220000. 00 89, 000. 00* 89000. 00

7 .40 27160. 00 .50 33950. 00 .30 20370. 00 .20 13580. 00

8 .75 12900. 00 .50 8600. 00 .85 14620. 00 .80 13760. 00

9 5. 00 46000. 00 12.50 115000. 00 8. 00 73600. 00 10. 00 92000. 00
10 7.00 7000. 00 4.00 4000. 00 4.00 4000. 00 2.00 2000. 00
11 3, 000. 00 15000. 00 620. 00 3100. 00 2,700. 00 13500. 00 10, 400. 00 52000. 00
12 5, 000. 00 65000. 00 9, 900. 00 128700. 00 7, 200. 00 93600. 00 6, 600. 00 85800. 00
13 15, 000. 00* 15000. 00 15, 000. 00* 15000. 00 12, 000. 00* 12000. 00 11, 000. 00* 11000. 00
14 150, 000. 00* 150000. 00 65, 000. 00* 65000. 00 484, 000. 00* 484000. 00 319, 000. 00* 319000. 00
15 15. 00 405. 00 20. 00 540. 00 16. 00 432. 00 16. 00 432. 00
16 .50 9300. 00 .65 12090. 00 .70 13020. 00 .50 9300. 00
17 3.30 9108. 00 3.50 9660. 00 3.00 8280. 00 3. 40 9384. 00
18 9, 000. 00* 9000. 00 10, 000. 00* 10000. 00 40, 000. 00* 40000. 00 9, 000. 00* 9000. 00
19 7,500. 00 60000. 00 20, 000. 00 160000. 00 10, 000. 00 80000. 00 17, 000. 00 136000. 00
20 40. 00 772000. 00 17. 00 328100. 00 21.00 405300. 00 21.00 405300. 00
21 25. 00 6850. 00 43. 00 11782. 00 40. 00 10960. 00 59. 00 16166. 00
22 170. 00 23800. 00 200. 00 28000. 00 150. 00 21000. 00 333. 00 46620. 00
23 15, 000. 00 15000. 00 19, 000. 00 19000. 00 15, 000. 00 15000. 00 15, 000. 00 15000. 00
24 28. 00 14840. 00 28. 00 14840. 00 10. 00 5300. 00 28. 00 14840. 00
25 25.00 54750. 00 55. 00 120450. 00 26. 00 56940. 00 25.00 54750. 00
26 1.70 29070. 00 2.00 34200. 00 2.00 34200. 00 1.80 30780. 00
27 7.00 8820. 00 8.50 10710. 00 3.00 3780. 00 7.00 8820. 00
28 12. 00 19800. 00 15. 00 24750. 00 16. 00 26400. 00 12. 00 19800. 00
29 .80 10276. 00 1.00 12845. 00 1.00 12845. 00 1.00 12845. 00
30 100. 00 4000. 00 150. 00 6000. 00 125. 00 5000. 00 100. 00 4000. 00
31 2,620.00 5240. 00 3, 400. 00 6800. 00 4, 000. 00 8000. 00 4, 300. 00 8600. 00
32 1, 750. 00 19250. 00 2,200. 00 24200. 00 300. 00 3300. 00 1, 900. 00 20900. 00
33 6. 00 14700. 00 2.00 4900. 00 3.00 7350. 00 1.00 2450. 00
34 175. 00 38500. 00 75. 00 16500. 00 30. 00 6600. 00 200. 00 44000. 00
35 2,750. 00 19250. 00 1, 200. 00 8400. 00 1, 200. 00 8400. 00 1, 600. 00 11200. 00
36 1, 750. 00 1750. 00 520. 00 520. 00 400. 00 400. 00 2,700. 00 2700. 00
37 250. 00 3750. 00 100. 00 1500. 00 70. 00 1050. 00 160. 00 2400. 00
38 15. 00 6900. 00 11. 00 5060. 00 18. 00 8280. 00 16. 00 7360. 00
39 70. 00 1470. 00 70. 00 1470. 00 45. 00 945. 00 71.00 1491. 00
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40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

11-2348U4
11-SD-15-ML
11/ 14/ 02

15.

25.

30.

25.

60.

200.

30.

130, 000.

200.

55.

42.
2,570.
7.

2.

30, 000.
150, 000.
1, 500.

00*

00*
00*
00

1000.
112000.
11000.
4650.
3000.
4700.
30000.
90300.
106650.
530.
2700.
37800.
4200.
25000.
45000.
44000.
45000.
659200.
4500.
10400.
66000.
63175.
174000.
80825.
25440.
5200.
7200.
130000.
5334.
4745.
2000.
5170.
3654.
1285.
1080.
2358.
30000.
150000.
1500.

SUMMARY

190.

45, 000.
12.

4, 500.
310.

50.

25.

17.

62.

75.

375.

14.

130, 000.

200.

55.

41.

2, 600.
8.

3.

14, 000.
196, 000.
2, 200.

OF

00*

00*
00*
00

REMA/

988800.
4500.
8060.

220000.

63175.
98600.
200446.
31800.
9750.
3360.

130000.
5334.
4745.
2000.
5170.
3567.
1300.
1200.
2670.

14000.

196000.

2200.

NI NG BI DDERS

650.
100, 000.

200.
55.

45.

2, 600.

5, 000.
120, 000.
1, 500.

00*

00*
00*
00

412000.
4500.
3900.

202400.

88445.
319000.
129320.

21200.

16900.

7200.

100000.
4445,
4745.
2000.
5170.
3915.
1300.
1200.
2670.
5000.

120000.
1500.

Bl D245
PAGE 19
11/18/02
FI FTH
Bl D AMOUNT
900. 00 900.
80. 00 112000.
8, 200. 00 16400.
160. 00 4960.
3, 400. 00 3400.
4,000. 00 8000.
1, 700. 00 1700.
5.70 147060.
7.20 170640.
160. 00 320.
11.00 297.
44. 00 27720.
700. 00 4900.
5, 700. 00* 5700.
45, 000. 00* 45000.
200. 00 44000.
45, 000. 00* 45000.
12. 00 988800.
4, 500. 00* 4500.
580. 00 15080.
59. 00 259600.
33. 00 83391.
54. 00 313200.
54. 00 174582.
115. 00 48760.
490. 00 12740.
54. 00 12960.
139, 000. 00* 139000.
.60 5334.
.50 4745.
200. 00 2000.
55. 00 5170.
42.00 3654.
2,700. 00 1350.
7.00 1050.
2.70 2403.
42, 000. 00* 42000.
218, 000. 00* 218000.
3, 400. 00 3400.
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11-SD-15-ML SUMMARY OF REMAI NI NG BI DDERS PAGE 20
11/ 14/ 02 11/18/02
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

79 100. 00 11000. 00 275.00 30250. 00 70. 00 7700. 00 120. 00 13200. 00
80 250. 00 25000. 00 350. 00 35000. 00 310. 00 31000. 00 239. 00 23900. 00
81 16, 000. 00 32000. 00 6, 200. 00 12400. 00 13, 000. 00 26000. 00 8, 900. 00 17800. 00
82 30. 00 900000. 00 27.00 810000. 00 29. 00 870000. 00 33. 00 990000. 00
83 780. 00 8580. 00 475. 00 5225. 00 500. 00 5500. 00 260. 00 2860. 00
84 54. 00 1544400. 00 48. 00 1372800. 00 50. 00 1430000. 00 46. 00 1315600. 00
85 51. 50 414060. 00 46. 00 369840. 00 43.00 345720. 00 44.00 353760. 00
86 3. 00 24900. 00 3.75 31125. 00 1.00 8300. 00 2.00 16600. 00
87 7.00 2520. 00 100. 00 36000. 00 30. 00 10800. 00 16. 00 5760. 00
88 325. 00 5200. 00 275. 00 4400. 00 700. 00 11200. 00 260. 00 4160. 00
89 190. 00 1121000. 00 195. 00 1150500. 00 200. 00 1180000. 00 224.00 1321600. 00
90 6. 00 26400. 00 6. 00 26400. 00 2.00 8800. 00 7.00 30800. 00
91 8. 00 25600. 00 20. 00 64000. 00 3.00 9600. 00 7.00 22400. 00
92 2, 000. 00 162000. 00 1, 900. 00 153900. 00 1, 800. 00 145800. 00 2, 000. 00 162000. 00
93 600. 00 6600. 00 625. 00 6875. 00 1, 900. 00 20900. 00 1, 700. 00 18700. 00
94 330. 00 495990. 00 360. 00 541080. 00 420. 00 631260. 00 570. 00 856710. 00
95 700. 00 27300. 00 1, 300. 00 50700. 00 1, 000. 00 39000. 00 930. 00 36270. 00
96 1, 750. 00 71750. 00 2,000. 00 82000. 00 1, 400. 00 57400. 00 1, 920. 00 78720. 00
97 50. 00 110000. 00 80. 00 176000. 00 52. 00 114400. 00 61. 00 134200. 00
98 12. 00 27600. 00 11.00 25300. 00 12. 00 27600. 00 32.00 73600. 00
99 400. 00 224000. 00 500. 00 280000. 00 480. 00 268800. 00 450. 00 252000. 00
100 600. 00 324000. 00 709. 00 382860. 00 750. 00 405000. 00 660. 00 356400. 00
101 120. 00 33480. 00 550. 00 153450. 00 240. 00 66960. 00 400. 00 111600. 00
102 1.40 103306. 00 1.70 125443. 00 1.00 73790. 00 1. 90 140201. 00
103 1.40 4120. 20 2.00 5886. 00 2.00 5886. 00 1.50 4414. 50
104 400. 00 35200. 00 900. 00 79200. 00 425. 00 37400. 00 1, 060. 00 93280. 00
105 6. 50 142109. 50 5. 00 109315. 00 3.00 65589. 00 7.20 157413. 60
106 .50 10347. 00 .50 10347. 00 1.00 20694. 00 .50 10347. 00
107 6. 50 36341. 50 5. 00 27955. 00 5. 00 27955. 00 7.00 39137. 00
108 1.00 5591. 00 2.00 11182. 00 1.00 5591. 00 1.00 5591. 00
109 1, 500. 00 6000. 00 950. 00 3800. 00 1, 000. 00 4000. 00 1, 100. 00 4400. 00
110 2, 000. 00 70000. 00 1, 200. 00 42000. 00 1, 100. 00 38500. 00 1, 400. 00 49000. 00
111 1, 500. 00 52500. 00 1, 600. 00 56000. 00 1, 300. 00 45500. 00 1, 600. 00 56000. 00
112 20. 00 740. 00 65. 00 2405. 00 10. 00 370. 00 68. 00 2516. 00
113 315. 00 13860. 00 325. 00 14300. 00 300. 00 13200. 00 330. 00 14520. 00
114 695. 00 6950. 00 1, 100. 00 11000. 00 600. 00 6000. 00 720. 00 7200. 00
115 170. 00 1530. 00 130. 00 1170. 00 100. 00 900. 00 100. 00 900. 00
116 35. 00 245. 00 100. 00 700. 00 250. 00 1750. 00 40. 00 280. 00
117 80. 00 19200. 00 100. 00 24000. 00 20. 00 4800. 00 90. 00 21600. 00




| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156
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301320.
25840.
36305.
22250.

9000.
24000.
9600.
2200.
6000.
600.

SUMMARY

OF

REMA/

291600.
25840.
10960.
26700.

8700.
7800.
10400.
2100.
5900.
420.

NI NG BI DDERS
FOURTH
Bl D AMOUNT

100. 00 200
1, 000. 00 4000
32.00 73600
200. 00 44000
250. 00 30000
1, 000. 00 9000
500. 00 14000
300. 00 42000
600. 00 18600
300. 00 11400
350. 00 5950
70. 00 980
1, 100. 00 880
550. 00 23650
800. 00 4800
500. 00 500
1, 500. 00 1500
1, 200. 00 12000
70. 00 4760
85. 00 2125
70. 00 3430
65. 00 715
425. 00 40375
4.00 560
550. 00 22550
2.00 6650
500. 00 500
35. 00 15750
75. 00 5250.
65. 00 315900
80. 00 12160
230. 00 31510.
30. 00 26700
2,500. 00 7500
1, 900. 00 22800.
500. 00 8000
900. 00 1800.
5, 000. 00 5000
400. 00 400

Bl D245
PAGE 21
11/18/02
FI FTH
Bl D AMOUNT
100. 00 200
1, 010. 00 4040
6. 00 13800
230. 00 50600
280. 00 33600
720. 00 6480
540. 00 15120
320. 00 44800
550. 00 17050
460. 00 17480
470. 00 7990
57. 00 798
3, 800. 00 3040
700. 00 30100
2, 000. 00 12000
690. 00 690
1, 700. 00 1700
2, 300. 00 23000
180. 00 12240
180. 00 4500
180. 00 8820
180. 00 1980
440. 00 41800
10. 00 1400
730. 00 29930
3. 00 9975
1, 100. 00 1100
36. 00 16200
81. 00 5670.
73. 00 354780
119. 00 18088.
64. 00 8768.
27.00 24030
3, 000. 00 9000
2,200. 00 26400.
670. 00 10720.
1, 090. 00 2180
6, 130. 00 6130
440. 00 440.
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11-SD-15-ML SUMMARY OF REMAI NI NG BI DDERS PAGE 22

11/ 14/ 02 11/18/02
| TEM SECOND THI RD FOURTH FI FTH

BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

157 15, 000. 00 75000. 00 16, 300. 00 81500. 00 15, 000. 00 75000. 00 15, 000. 00 75000. 00
158 43, 500. 00 87000. 00 48, 000. 00 96000. 00 40, 000. 00 80000. 00 43, 000. 00 86000. 00
159 210. 00 77700. 00 100. 00 37000. 00 150. 00 55500. 00 120. 00 44400. 00
160 215. 00 38700. 00 100. 00 18000. 00 155. 00 27900. 00 130. 00 23400. 00
161 385. 00 103950. 00 100. 00 27000. 00 300. 00 81000. 00 270. 00 72900. 00
162 240. 00 107520. 00 125. 00 56000. 00 200. 00 89600. 00 130. 00 58240. 00
163 750. 00 48000. 00 300. 00 19200. 00 400. 00 25600. 00 430. 00 27520. 00
164 270. 00 37800. 00 180. 00 25200. 00 230. 00 32200. 00 300. 00 42000. 00
165 30. 00 15300. 00 29. 00 14790. 00 30. 00 15300. 00 30. 00 15300. 00
166 2.50 8850. 00 2.60 9204. 00 2.00 7080. 00 2.60 9204. 00
167 1.50 4050. 00 1.60 4320. 00 2.00 5400. 00 1.60 4320. 00
168 3.00 240. 00 2.00 160. 00 1.00 80. 00 3.10 248. 00
169 2.30 345. 00 2.20 330. 00 1.00 150. 00 2.40 360. 00
170 .35 18060. 00 .60 30960. 00 .50 25800. 00 .40 20640. 00
171 1.10 13420. 00 1.20 14640. 00 1.00 12200. 00 1.10 13420. 00
172 2.90 17690. 00 3. 00 18300. 00 3. 00 18300. 00 3. 00 18300. 00
173 50, 000. 00* 50000. 00 50, 000. 00* 50000. 00 40, 000. 00* 40000. 00 52, 000. 00* 52000. 00
174 63, 000. 00* 63000. 00 85, 000. 00* 85000. 00 50, 000. 00* 50000. 00 66, 000. 00* 66000. 00
175 410, 000. 00* 410000. 00 390, 000. 00* 390000. 00 250, 000. 00* 250000. 00 442, 000. 00* 442000. 00
176 7, 200. 00* 7200. 00 10, 000. 00~ 10000. 00 8, 000. 00* 8000. 00 7, 000. 00* 7000. 00
177 265, 000. 00* 265000. 00 263, 000. 00* 263000. 00 330, 000. 00* 330000. 00 300, 000. 00* 300000. 00
178 30, 000. 00* 30000. 00 20, 000. 00* 20000. 00 20, 000. 00* 20000. 00 31, 000. 00* 31000. 00
179 40, 000. 00* 40000. 00 40, 000. 00* 40000. 00 30, 000. 00* 30000. 00 41, 000. 00* 41000. 00
180 . 00* 0. 00 . 00* 0. 00 . 00* 0. 00 . 00* 0. 00
181 250. 00 2500. 00 600. 00 6000. 00 400. 00 4000. 00 2, 800. 00 28000. 00
182 35. 00 770. 00 65. 00 1430. 00 25.00 550. 00 26. 00 572. 00
183 . 00* 0. 00 . 00* 0. 00 . 00* 0. 00 . 00* 0. 00
184 1.50 93000. 00 4.50 279000. 00 5.00 310000. 00 .65 40300. 00
185 1, 387, 164. 00* 1387164. 00 921, 500. 00* 921500. 00 1, 400, 000. 00* 1400000. 00 927, 000. 00* 927000. 00

TOT

13, 864, 999. 70

13,873, 931. 00

14, 561, 507. 00

15, 361, 737. 10
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11-SD-15-ML SUMMARY OF REMAI NI NG BI DDERS PAGE 23
11/ 14/ 02 11/18/02
| TEM SI XTH
Bl D AMOUNT

1 15, 000. 00* 15000. 00

2 3, 000. 00 1050000. 00

3 40. 00 34400. 00

4 30. 00 3600. 00

5 15, 000. 00* 15000. 00

6 20, 000. 00* 20000. 00

7 1.00 67900. 00

8 .30 5160. 00

9 15. 00 138000. 00
10 5.00 5000. 00
11 500. 00 2500. 00
12 4,000. 00 52000. 00
13 15, 000. 00* 15000. 00
14 100, 000. 00* 100000. 00
15 10. 00 270. 00
16 1.00 18600. 00
17 2.00 5520. 00
18 30, 000. 00* 30000. 00
19 2, 000. 00 16000. 00
20 50. 00 965000. 00
21 50. 00 13700. 00
22 200. 00 28000. 00
23 20, 000. 00 20000. 00
24 10. 00 5300. 00
25 20. 00 43800. 00
26 2.00 34200. 00
27 2.00 2520. 00
28 2.00 3300. 00
29 1.00 12845. 00
30 200. 00 8000. 00
31 2, 000. 00 4000. 00
32 2, 000. 00 22000. 00
33 5. 00 12250. 00
34 100. 00 22000. 00
35 600. 00 4200. 00
36 2, 000. 00 2000. 00
37 100. 00 1500. 00
38 20. 00 9200. 00
39 30. 00 630. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

11-2348U4
11-SD-15-ML
11/ 14/ 02

300. 00

50. 00

200, 000. 00*
1.00

1.00

2, 000. 00
100. 00
100. 00
100. 00
2.00

3. 00

50, 000. 00*
200, 000. 00*
2, 000. 00

129000.
142200.
600.
16200.
18900.
2800.
20000.
45000.
11000.
45000.
1153600.
4500.
7800.
176000.
101080.
232000.
161650.
25440.
7800.
12000.
200000.
8890.
9490.
20000.
9400.
8700.
50.
300.
2670.
50000.
200000.
2000.
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11-2348U4 Bl D245

11-SD-15-ML SUMMARY OF REMAI NI NG BI DDERS PAGE 25
11/ 14/ 02 11/18/02
| TEM SI XTH
Bl D AMOUNT

79 200. 00 22000. 00
80 250. 00 25000. 00
81 10, 000. 00 20000. 00
82 30. 00 900000. 00
83 600. 00 6600. 00
84 55. 00 1573000. 00
85 55. 00 442200. 00
86 4.00 33200. 00
87 200. 00 72000. 00
88 800. 00 12800. 00
89 200. 00 1180000. 00
90 5.00 22000. 00
91 4.00 12800. 00
92 2,000. 00 162000. 00
93 600. 00 6600. 00
94 600. 00 901800. 00
95 1, 000. 00 39000. 00
96 1, 200. 00 49200. 00
97 20. 00 44000. 00
98 10. 00 23000. 00
99 600. 00 336000. 00
100 700. 00 378000. 00
101 200. 00 55800. 00
102 2.00 147580. 00
103 2.00 5886. 00
104 300. 00 26400. 00
105 6. 00 131178. 00
106 2.00 41388. 00
107 6. 00 33546. 00
108 2.00 11182. 00
109 1, 000. 00 4000. 00
110 500. 00 17500. 00
111 600. 00 21000. 00
112 10. 00 370. 00
113 300. 00 13200. 00
114 300. 00 3000. 00
115 100. 00 900. 00
116 100. 00 700. 00
117 100. 00 24000. 00




| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156

11-2348U4
11-SD-15-ML
11/ 14/ 02

388800.
30400.
20550.
80100.

9000.
24000.
9600.
800.
6000.
3000.
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| TEM

157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184

185
TOT

11-2348U4

11-SD-15-ML
11/ 14/ 02
SI XTH
BI D AMOUNT
15, 000. 00 75000. 00
40, 000. 00 80000. 00
150. 00 55500. 00
150. 00 27000. 00
150. 00 40500. 00
150. 00 67200. 00
150. 00 9600. 00
150. 00 21000. 00
30. 00 15300. 00
2.00 7080. 00
2.00 5400. 00
1.00 80. 00
1.00 150. 00
1.00 51600. 00
2.00 24400. 00
2.00 12200. 00
60, 000. 00* 60000. 00
60, 000. 00* 60000. 00
330, 000. 00* 330000. 00
10, 000. 00~ 10000. 00
370, 000. 00* 370000. 00
30, 000. 00* 30000. 00
40, 000. 00* 40000. 00
. 00* 0. 00
200. 00 2000. 00
50. 00 1100. 00
. 00* 0. 00
5.00 310000. 00
1, 600, 000. 00* 1600000. 00

16, 926, 315. 00
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